



September 28, 2016

**NEW MURRAY MIDDLE SCHOOL
200 EAST DRUMMOND AVENUE
RIDGECREST, CA 93555**

Sierra Sands Unified School District

ADDENDUM NO. 6

The following revisions, clarifications, deletions and/or additions shall be made to the Construction Drawings and Specifications for the **NEW MURRAY MIDDLE SCHOOL, OPSC PROJECT TRACKING NO.73742-51, FILE NO. 15-42 AND DSA NO.03-116198**. All other requirements of the Contract Documents shall remain the same

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY INSERTING ITS NUMBER AND DATE IN THE BID PROPOSAL

The Bidder acknowledges that is the Bidder's responsibility to ascertain whether any Addenda have been issued and, if so, to obtain copies of such Addenda from IB Reprographics as identified on Page 1 of Notice Calling for Bids. The Bidder therefore agrees to be bound by all Addenda that have been issued for this Bid.

Part 1 - SPECIFICATIONS

- A. TABLE OF CONTENTS, Division 01 – General Requirements, Section 01 11 00
 - 1. Bid Release No. 2 to read:
 - .01 General Facilities (DELETED)
 - .05 Site Concrete (REBID)
 - .06 Asphalt Paving, Striping & Signage (DELETED)
 - .15 Landscaping & Irrigation (DELETED)
- B. NOTICE INVITING BIDS, Change the Bid Date to October 20, 2016

Part 2 – DRAWINGS

- A. SHEET NO's E1.6 & E1.7
 - 1. Omit all Free Standing Light Standard Pedestals, located outside the perimeter of the structures. Light Standard Pedestal within the Courtyard area of the structures are to remain.

Part 3 – SCHEDULE

- A. Site Concrete work will be scheduled from Nov. 1, 2016 through December 30, 2016 and from May 1, 2017 through July 15, 2017.

END OF ADDENDUM

By: Steven Hubbard, Project Manager, SSUSD

Board of Education

Amy Castillo-Covert • Bill Farris • Tim Johnson • Kurt Rockwell • Michael Scott